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Prepared for the City of Takoma Park

Conceptual Project Cost Estlmate for Concept D by MTFA Archltecture Im:: 121212007
1. Pre-Construction ‘ h o J
_A. Sails Investigation NIA| ) : _
B. Environmental/T esting L 0 ) :City reports study previous study conducted
 C. Civil Engineering (full site work) : NIA |
_D. Arch+Engineering thru CD's ) ' 100,000: |
| E. Reimbursement & Misc. AGE 5,000 _ '@5% Base AJE fee
F. Modet and Presentahon i o ‘ . NiA o ;
I G. Lighting Consultant ~ 5,000 _ i
| H. Acoustical Consultant N 3,000
| I. Waterproofing Consultant _NIAj ) ' o
| J. AV Coordination N : 3,000; o AV design, equipment or installation not incl
| K. Permits & Fees - Civit ? - NA _
| L. Permits & Fees - General Permit o . 3,200 ‘Clty to verify
M. Bonds ) : ) N/A \Perf bond included in construction
N. Bid phase A/E sarvices . 5000 iEstimated 5% of base fee
" 0. Bid advertising/admin costs, elc. 10000 ‘City 1o verify
._ . Sublotal 125,200,
2, Construction--Soft P I
A. Utility Company Fees N ) ' :
a. Gas Company . ; NA .
b. Water Meter & Sewer Fee/SDC Charges . _ NIAT
¢ PEPCO _ : o N/A
d. Telephone e e NIAL _ o
e. Cable - ) _ NIA _ No changes to cable tv system included
e. Fiber Optics o ‘ NIA
B. Coniract Site & Building o _ i
__a. Current Esiimate - NIA o
| b. Eslimate Conlingency ~ NIA _ i
c. Testing/Spec Inspecticns o N/A |
d. Surveying & Layout } e NIA =
e. Hazmat abatement - 2,000 N City to verify scope o N
C. Ceonstruclion Administration {Phase [} i - y
a. Submittals and shop drawings 10,000 ~|1% construction value
b. Bi-weekly progress meetings o 5,600 |12 weeks= 7@800
c. Substantial completion/ punich list/ final _ 1,600
d. AJE reimbursable expenses 400 . _
e. City administration expenses e 0! ... |City reports no internal costs L
f. Owners replconstructmn manager L 0 _|City réports in-house e
- Subtotal 18,600
3. Furniture, Fixtures & Equipment B ] ! ]
A. New visitor podium o _NiA _ Not included in this budget
B. Appliances _ L NIA o . -,
~ C. Securily Systems ] 0 Not included in this budget
_ D. Audio Visual/Sound Systems . 0! - Not included in this budget
E Corppyt__er Systems _ o N/A; B _
F. Phone Systems L D _|Not included in this budget
G. Remaovable carpet for stage area _ 1,000)
H. Cable TV ) ai JNo changes to cable tv system inciuded
|. Speaker pedium; staff fable 0 iNot included in this budget
J. Auditorium Seating 0 in construction budget
K. Coungil ¢hairs _ 0 Use existing
..L. Additional stage chairs for staff o 0! iNot included in this budget
M. Coungit desks . o 0 In construction budget

4. Other

A. Builder's Risk Insurance N 0 " Endorse existing pollcy‘?

B. Property Insurance o NIA |increase, if applicable not included
C. Appraisal . NIA|

D. Title & Legal . _ _NiA o .

E. Financing Fee _ N/A . ‘City reports no associated costs
F. Lender's Attorney’s Fees o - NA ] | o

G. In-house administration fee L 0! L 'None reported

H. Construction Interest N/A:




‘No cost associated with swing space

|. Gther Soft Costs - Transition 0; _
J. Performance & Payment Bond _ ' 0 \Reimbursed to GC in canstruction budget
Subtotal: ! 0
5, Contingency _ B i |
A. Owner's contingency & unforseen conditions 31,104 :4% of contract subtotal
| B. Unforseen conditions 0 HIncluded in consiruction -
C. Scope contingency _ 0! Hneluded in eonstruction
Sublotal’ 31,104
Total Soft Cost Budget’ 175,904

6. Construction Contract (See attached estimate by RW. Brown for a detalled analysis)

A Concept design estimated hard costs o

l
a. General requirements ) 117.818; |
b, Audio visual ; NIC! e
" cHVAC - 145,055 \
| d. Etectrical & lighting T 110,014, ;
| efie B : 7.902 |
| f. Other frade costs _ : 326,121 .
_.. .8 GC overhead and profit _ o 70,691 {10% contractor cost
o Subtotal: 777,601
_..B. Performace Bond ] o L 11,664 1.5%
_ €. Scope contingency ‘ 118,390 15%
E. Escalation to fall 2008 54,641 16.02%
Sublotal] , 184,695,
Total Construction Budgst:: g62,206
Total Soft & FFE:| 175,904
“Total base budget: 1,138,200)
. : i
7. New Entrance Bid Alternernate : .
Alternate Total i I 103,769
‘ !
TOTAL ESTIMATE INCLUDING ALTERNATE ! : 1,241,969,

1
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Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland Page 1

Architect: MTFA Architecture, Inc. RWB Job # 07-58-B

Estimated by: R.W. Brown & Associates 12/13/07
NOTES

1 Unit costs include subcontractors' overhead and profit, except mechanical and electrical,
which are noted as separate line items at the end of their respective sections.

2 Unit prices, provided by suppliers, subcontractors, and past experience, reflect standard
construction methods and materials. Sales tax and labor burden are included in the unit
prices of each item. Labor prices are based on open shop conditions but do not reflect
overtime. Total estimate considers a competitive bidding process and responsive bids
from at least 3 qualified bidders.

3 This estimate is based on drawings dated November 2007,
4 The total cost is based on a constraction start of Summer 2008.

5 Exclusions:
Architectural and Engineering Fees
Hazardous material abatement (if required)
Furnishings or equipment not itemized in the estimate
Council Chairs - refurbish or replacement
Art Work




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland

~Page 2

Architect: MTFA Architecture, Inc.

RWB Job # 07-59-B

Estimated by: R.W. Brown & Associates Option D 12/13/07
Recapitulation
Building $/SF Alternate
Item Cost (Bldg Only) Ramp
DIV I/GENERAL REQUIREMENTS 20% 117,818 32.82 12,705
DIV 2/SITE WORK ‘ 29,153 8.12 3,390
DIV 3/CONCRETE 5,385 1.50 736
DIV 4/MASONRY 2,000 0.56 500
DIV 5/METALS 44,784 12,47 23,610
DIV 6/WOOD & PLASTICS 97,816 27.25 .
DIV //THERMAL & MOISTURE PROTECTION 2,000 0.56
DIV 8/DOORS & WINDOWS 16,605 4,63 2,042
DIV 9/FINISHES 72,975 20.33 4,830
DIV 10/SPECIALTIES 11,710 3.26 200
DIV H/EQUIPMENT - -
DIV 12/FURNISHINGS 32,400 9,03
DIV 13/SPECIAL CONSTRUCTION - -
DIV 14/CONVEYING - -
DIV 15/PLUMBING 11,292 3.15
DIV 15/HVAC 145,055 40.41 14,712
DIV 15/FIRE PROTECTION 7,902 2.20 1,703
DIV 16/ELECTRICAL 110,014 30.64 11,862
SUBTOTAL 706,910 196.91 76,229.46
GENERAL CONTRACTOR'S OH&P (@ 10% 70,691 19.69 7,623
SUBTOTAL ’ 777,601 216.60 83,852
BOND @ 1.5% 11,664 3.25 1,258
SUBTOTAL 789,265 219.85 85,110
DESIGN CONTINGENCY @ 15% 118,390 32.98 12,767
SUBTOTAL 907,654 252.83 97,877
ESCALATION @ 6.02% 54,641 15.22 5,892
TOTAL BASE PROJCET 962,295 §  268.05
TOTAL ALTERNATE - REAR RAMP 103,769 103,769
TOTAL BASE & ALTERNATE 1,066,064
GROSS AREA: 3,590 SF 613 SF




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland

Page 3

Architect: MTFA Architecture, inc.

RWE Job # 07-59-B

Estimated by: R.W. Brown & Associates Option D 121307
DIVISION 2/SITE WORK - BUILDING Unit Total Group
Ttem Quantity  Unit Price Cost Total
INTERIOR DEMOLITION
REMOVE DRYWALL PARTITIONS 1,092 SF 225 2,457
REMOVE MASONRY PARTITIONS 420 SF 4.00 1,680
REMOVE DOORS & FRAMES 4 EA 60.00 240
REMOVE SUSPENDED CEILINGS 3,590 SF 1.60 5,744
REMOVE SEATS 150 EA 16.00 2,400
REMOVE SPECIAL WOOD PARTITION 380 SF 2.50 950
REMOVE RAISED FLOOR 936 SF 7.00 6,552
MISCELLANEOUS DEMOLITION 118 4,000.00 4,000
SAWCUT 64 LF 5.00 320
LOAD & HAUL DEBRIS 74 CY 65.00 4,810
29,153
HAZMAT ABATEMENT NOT INCLUDED (IF REQUIRED)
TOTAL DIVISION 2/SITE WORK - BUILDING 29,153
DIVISION 3/CONCRETE
Unit Total . Group
Ttem Quantity  Unit Price Cost Total
CONCRETE
FLASH PATCH FLOORS 3,590 SF 1.50 3,385
TOTAL DIVISION 3/CONCRETE 5,385
DIVISION 4/MASONRY
Unit Total Group
Item Quantity  Unit Price Cost Total
UNIT MASONRY
PATCH MASONRY PARTITION I LS 2,000.00 2,000
TOTAL DIVISION 4/MASONRY 2,000




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland Page 4

Architect: MTFA Architecture, Inc. RWB Job # 07-59-B

Estimated by. R.W. Brown & Associates Option D 12/13/07
DIVISION 5/METALS
Unit Total Group
item Quantity  Unit Price Cost Total
STRUCTURAL METALS ‘
STRUCTURAL LINTELS 1.2 TON 7,500.00 9,000.
RAISED FLOOR STRUCTURE 1,061 SF 24.00 25,464
RAISED RAMP STRUCTURE 96 SF 30.00 2,880
37,344
MISCELLANEOUS METALS
RAILINGS 62 LF 120.00 7,440
' 7,440
TOTAL DIVISION 5/METALS 44,784
DPIVISION 6/WOOD & PLASTICS
Unit Total Group
Item Quantity  Unit Price Cost Total
ROUGH CARPENTRY
INTERIOR BLOCKING 500 BF 2.50 1,250
ROUGH HARDWARE I LS 250.00 250
1,500
FINISH CARPENTRY & MILLWORK
INTERIOR WOOD TRIM 114 LF 15.00 1,710
WOOD STEPS 383 LF 1 62.00 2,356
WOOD PANELING 528 SF 60.00 31,680
DAIS FRONT TRIM 86 SF 95.00 8,170
CONTROL CONSOLE 8§ LF 550.00 4,400
COUNCIL DESK - DEMOUNTABLE 40 LF 1,200.00 48,000
96,316
TOTAL DIVISION 6/W0OOD & PLASTICS 97,816
DIVISION 7/THERMAL & MOISTURE PROTECTION
Unit Total Group
Ttem Quantity  Unit Price Cost Total
ROOFING & SHEET METAL
ROOFING & FLASHING REPAIRS - ALLOW 1 LS 2,000.00 2,000

TOTAL DIVISION 7/THERMAL & MOISTURE FROTECTION
2,000




Concept Cost Estimate

Project. Councit Chambers Renovation - Takoma Park, Maryland

Page 5

Architect: MTFA Architecture, Inc.

RWB Job # 07-59-B

Estimated by: R.W. Brown & Associates Option D 12/13/07
DIVISION 8/DOORS & WINDOWS
Unit Total Group
Item Quantity  Unit Price Cost Total
WOOD & HOLLOW METAL DOORS & FRAMES
HOLLOW METAL FRAMES - SINGLE 3 EA 155.00 465
HOLLOW METAL FRAMES - DOUBLE 1 EA 215.00 215
SOLID CORE WOOD DOORS 3 EA 535.00 1,605
SOLID CORE WOOD DOORS - STC 2 EA 3,500.00 7,000
SLIDNG WOOD DOOR PANELS 4 EA 950.00 3,800
DOOR TRACK i2 LF 60.00 720
HARDWARE - PER LEAF 3 EA 400.00 1,200
HARDWARE - PER LEAF - STC 2 EA 800.00 1,600
TOTAL DIVISION 8/DOORS & WINDOWS 16,605
DIVISION 9/FINISHES
Unit Total Group
Item Quantity  Unit Price Cost Total
DRYWALL & PLASTER
METAL STUD FRAMING - 3-5/8" 1,568 SF 150 2,352
BULKHEAD FRAMING 828 SF 4.00 3,312
GYPSUM WALLBOARD - 5/8" 2,576 SF 1.16 2,988
GYPSUM WALLBOARD - BULKHEAD 340 SF 1.28 435
TAPE & SPACKLE 2,916 SF 0.65 1,895
DRYWALL CFEILING 368 SF 8.75 3,220
DRYWALL SOFFIT 92 SF 10.20 938
SOUND INSULATION 1,400 SF 1.18 1,652
16,793
ACOUSTIC CEILINGS
SUSPENDED ACOUSTIC CEILING 474 SF 5.00 2,370
ACOUSTIC CEILING - AUDITORIUM 2,017 SF 14.00 28,238
30,608
RESILIENT FLOORS
VCT 258 SF 1.95 503
CARPET 302 SY 36.00 10,872
WOOD FLOOR - QAK 570 SF 14.00 7,980
WOOD BASE 72 LF 13.25 954
RESILIENT BASE 320 LF 1.65 528
20,837
PAINTING
PAINT WALLS 4,202 SF 1.05 4,412
PAINT BOORS & FRAMES 5 EA 65.00 325
4,737
TOTAL DIVISION 9%/FINISHES 72,975




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland Page 6
Architect: MTFA Architecture, Inc, RWE Job # 07-59-B
Estimated by: R.W. Brown & Associates Qption D 12/13/07
DIVISION 10/SPECIALTIES
Unit Total Group
Item Quantity  Unit Price . Cost Total
TOILET ACCESSORIES
TOILET TISSUE DISPENSER 1 EA 68.00 68
WASTE RECEPT/TOWEL DISPENSER 1 EA 550.00 550
MIRROR - 18 X 36 I EA 103.00 103
SOAP DISPENSER 1 EA 67.00 67
GRAB BARS 2 EA 91.00 182
970
MISCELLANEOUS SPECIALTIES
GRAPHICS/SIGNAGE I LS 500.00 500
ACOUSTIC WALL PANELS 600 SF 16.00 9,600
ACOUSTIC TREATMENT - MECH 160 SF 4.00 640
10,740
TOTAL DIVISION 10/SPECIALTIES 11,710
DIVISION 1I/EQUIFPMENT
AUDIO VISUAL EQUIPMENT NIC
DIV 12/FURNISHINGS NOT INCLUDED
Unit Total Group
Item Quantity  Unit Price Cost Total
THEATER SEATS 162 EA 200.06 32,400

TOTAL DIV 12/FURNISHINGS 32,400




Concept Cost Estimate

Project; Council Chambers Renovation - Takoma Park, Maryland

Page 7

Architect: MTFA Architecture, Inc.

RWB Job # 07-59-B

Estimated by: R.W. Brown & Associates Option D 12/13/07
DIVISION 15/MECHANICAL - PLUMBING
Unit Total Group
Item Quantity  Unit Price Cost Total
PLUMBING DEMOLITION
REMOVE FIXTURES & PIPING 2 EA 150.00 300
300
FIXTURES
WATER CLOSET 1 EA 1,350.00 1,350
LAVATORIES - WALL HUNG 1 EA 1,260.00 1,260
MISCELLANEOUS 1 EA 1,500.00 1,506
4,110
ROUGHING
SUPPLY, WASTE & VENT TO FIXTURES 2 EA 2,000.00 4,000
4,000
GENERAL
PERMIT, TEST & WARRANTY P LS 1,000.00 1,000
1,000
SUBTOTAL 9,410
SUBCONTRACTORSOH & P @ 20% 1,882
TOTAL DIVISION 15/MECHANICAL - PLUMBING 11,292




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland

Page 8

Architect: MTFA Architecture, Inc.

RW8 Job # 07-59-B

Estimated by: R.W. Brown & Associates Option D 12/13/07
DIVISION 15/MECHANICAL - HYAC
’ Unit Total Group
Item Quantity  Unit Price Cost Total
HVAC DEMOLITION
REMOVE EQUIPMENT & DISTRIBUTION 3,590 SF 1.50 5,385
5,385
HVYAC EQUIPMENT & DISTRIBUTION
HVAC EQUIPMENT & DISTRIBUTION 3,590 SF 22.00 78,980
ACOUSTIC TREATMENT & ISOLATION 1 LS 15,000.00 15,000
93,980
CONTROLS & INSTRUMENTATION
AUTOMATIC TEMPERATURE CONTROLS 3,590 SF 4,00 14,360
14,360
SYSTEM TESTING & BALANCING
SYSTEM TESTING & BALANCING 3,590 SF 0.60 2,154
2,154
GENERAL
PERMIT, TEST & WARRANTY 1 LS 5,000.00 5,000
5,000
SUBTOTAL 120,879
SUBCONTRACTORSOH &P @ 20% 24,176
TOTAL DIVISION 15/MECHANICAL - HVAC 145,055
DIVISION 15/MECHANICAL - FIRE PROTECTION
Unit Total Group
Ttem Quantity  Unit Price Cost Total
SPRINKLER SYSTEM
MODIFY/RELOCATE HEADS 3,590 SF 1.50 5,385
5,385
GENERAL
PERMIT, TEST & WARRANTY 1 LS 1,200.00 1,200
1,200
SUBTOTAL 6,585
SUBCONTRACTORSOH &P @ 20% 1,317

TOTAL DIVISION 15/MECHANICAL - FIRE PROTECTION

7,902




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland Page 9
Architect. MTFA Architecture, Inc. RWB Job # 07-53-B
Estimated by: R.W. Brown & Associates Option D 12/13/07
DIVISION 16/ELECTRICAL |
Unit Total Group
Item Quantity  Unit Price Cost Total
ELECTRICAL DEMOLITION
ELECTRICAL DEMOLITION ' 3,586 SF 0.75 2,693
2,693
EQUIPMENT
SERVICE EQUIPMENT MODIFICATIONS P LS 5,000.00 5,000
PANEL 1 EA 3,500.00 3,500
MISCELLANEOUS EQUIPMENT 1 L8 2,000.00 2,000
BRANCH CONDUIT & WIRE 200 LF 6.00 1,200
FEEDER CONDUIT & WIRE 60 LF 25.00 1,500
' 13,200
DEVICES & CONNECTIONS
DUPLEX RECEPTACLES 20 EA 40.00 800
DUPLEX RECEPTACLES - GFI 1 EA 52.00 52
QUAD RECEPTACLES 2 EA 80.00 160
FLOOR BOXES 15 EA 140.00 2,100
MISCELLANEQUS DEVICES 160 EA 60.00 600
SWITCHES - 1 POLE ‘ 8 EA 40.00 320
MOTOR CONNECTIONS 6 EA 235.00 1,410
BRANCH CONDUIT & WIRE 930 LF 6.00 5,580
11,022
LIGHT FIXTURES
INTERIOR LIGHT FIXTURES 80 EA 250.00 20,000
TRACK FIXTURES 30 EA 180.00 5,400
LIGHT TRACK 84 LF 36.00 3,024
DIMMING CONTROLS I LS 5,000.00 5,000
EXIT FIXTURES 5 EA 200.00 1,000
BRANCH CONDUIT & WIRE 3,000 LF 6.00 18,000
52,424
COMMUNICATIONS
TELEPHONE/DATA QUTLETS 20 EA 72,00 1,440
EMPTY CONDUIT 400 LF 4.00 1,600
COMMUNICATIONS CONDUIT & WIRE 500 LF 6.00 3,000
6,040
FIRE ALARM
ALARMS & DEVICES 12 EA 225.00 ' 2,700
FIRE ALARM CONDUIT & WIRE - 600 LF 6.00 3,600
' 6,300
SUBTOTAL 91,679
SUBCONTRACTOR'SOH & P @ 20% 18,336

TOTAL DIVISION I6/ELECTRICAL 110,014




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland

Page 10

Architect; MTFA Architecture, inc.

RWE Job # 07-59-B

Estimated by: R.W. Brown & Associates Alternate - Rear Ramp 12/13/07
DIVISION 2/SITE WORK - BUILDING Unit Total Group
Ttem Quantity  Unit Price Cost Total
INTERIOR DEMOLITION
REMOVE MASONRY PARTITIONS 48 SF 10.00 430
MISCELLANEOUS DEMOLITION 1 LS 2,000.00 2,000
LOAD & HAUL DEBRIS 14 CY 65.00 210
TOTAL DIVISION 2/SITE WORK - BUILDING 3,390
DIVISION 3/CONCRETE
Unit Total Group
Item Quantity  Unit Price Cost Total
CONCRETE
FLASH PATCH FLOORS 6013 SF 1.20 736
TOTAL DIVISION 3/CONCRETE 736
DIVISION 4/MASONRY
Unit Total Group
Ttem Quantity  Unit Price Cost Total
UNIT MASONRY
PATCH MASONRY PARTITION i LS 500.00 500
TOTAL DIVISION 4/MASONRY 500
DIVISION 5/METALS
Unit Total Group
Ttem Quantity  Unit Price Cost Total
STRUCTURAL METALS
STRUCTURAL LINTELS 0.3 TON 7,500.00 2,250
STRUCTURAL TREADS 38 LF 45.00 1,710
RAISED RAMP STRUCTURE 519 SF 30.00 15,570
19,530
MISCELLANEOUS METALS
RAILINGS 34 LF 120.00 4,080
4,080
TOTAL DIVISION 5/METALS 23,610




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland

Page 11

Architect: MTFA Architecture, Inc.

RWE Job # 07-58-B

Estimated by: R.W. Brown & Associales Alternate - Rear Ramp 12/13/07
DIVISION 8/DOORS & WINDOWS
Unit Total Group
Ttem Quantity  Unit Price Cost Total
WOOD & HOLLOW METAL DOORS & FRAMES
HOLLOW METAL FRAMES - DOUBLE 1 EA 172.00 172
SOLID CORE WOOD DOORS 2 EA 535.00 1,070
HARDWARE - PER LEAF 2 EA 400.00 800
TOTAL DIVISION 8/DOORS & WINDOWS 2,042
DIVISION 9/FINISHES
Unit Total Group
Jtem Quantity  Unit Price Cost Total
DRYWALL & PLASTER
METAL STUD FRAMING - 3-5/8" 176 SF 1.50 264
GYPSUM WALLBOARD - 5/8" 352 SF 1.16 403
TAPE & SPACKLE 352 SF 0.65 229
SOUND INSULATION 176 SF 1.18 208
. 1,109
ACOUSTIC CEILINGS
SUSPENDED ACOUSTIC CEILING 140 SF 5.00 700
760
RESILIENT FLOORS
vCT 519 SF 1.95 1,012
RESILIENT TREADS 38 LF 9.50 361
RESILIENT BASE 140 LF 1.65 231
1,604
PAINTING
PAINT WALLS 1,716 SF 0.75 1,287
PAINT DOORS & FRAMES 2 EA 65.00 136
1,417
TOTAL DIVISION 9/FINISHES 4,830




Concept Cost Estimate

Project: Council Chambers Renovation - Takoma Park, Maryland

Page 12

Architect. MTFA Architecture, Inc.

RWB Job # 07-58-B

Estimated by: R.W. Brown & Associates Alternate - Rear Ramp

1213707

DIVISION 10/SPECIALTIES

Unit Total Group
Item Quantity  Unit Price Cost Total
MISCELLANEOUS SPECIALTIES
GRAPHICS/SIGNAGE 1 LS 200.00 200
TOTAL DIVISION 10/SPECIALTIES 200
DIVISION 15/MECHANICAL - HYAC
Unit Total Group
Item Quantity  Unit Price Cost Total
HVAC MODIFICATIONS :
HVAC MODIFICATIONS 613 SF 20.00 12,260
SUBTOTAL 12,260
SUBCONTRACTORSOH & P @ 20% 2,452
TOTAL DIVISION 15/MECHANICAL - HVAC 14,712
DIVISION 15/MECHANICAL - FIRE PROTECTION
Unit Total Group
Item Quantity  Unit Price Cost Total
SPRINKLER SYSTEM
MODIFY/RELOCATE HEADS 613 SF 150 920
920
GENERAL
PERMIT, TEST & WARRANTY I 1S 500.00 500
500
SUBTOTAL 1,420
20% 284

SUBCONTRACTORSOH& P @

TOTAL DIVISION 15/MECHANICAL - FIRE PROTECTION

1,703




Concept Cost Estimate

Project. Council Chambers Renovation - Takoma Park, Maryland Page 13
Architect: MTFA Architecture, Inc. RWB Job # 07-59-B
Estimated by: R.W. Brown & Associates Alternate - Rear Ramp 12013/07
DIVISION 16/ELECTRICAL
Unit Total Group
em Quantity  Unit Price Cost Total
ELECTRICAL DEMOLITION
ELECTRICAL DEMOLITION 613 SF 0.75 460
460
EQUIPMENT :
SERVICE EQUIPMENT MODIFICATIONS 1 1S 1,000.00 1,000
1,000
DEVICES & CONNECTIONS
DUPLEX RECEPTACLES 10 EA 40.00 400
SWITCHES - [ POLE 2 EA ) 40.00 80
MOTOR CONNECTIONS 1 EA 235.00 235
BRANCH CONDUIT & WIRE . 195 LF 6.00 1,170
1,885
LIGHT FIXTURES
INTERIOR LIGHT FIXTURES 16 EA 250,00 4,000
BRANCH CONDUIT & WIRE 240 LF 6.00 1,440
5,440
FIRE ALARM _
ALARMS & DEVICES 2 EA 225.00 450
FIRE ALARM CONDUIT & WIRE 100 LF 6.00 600
1,050
SUBTOTAL 9,835
SUBCONTRACTOR'SOH &P @ 20% 1,967

TOTAL DIVISION 16/ELECTRICAL 11,802




